



PROJECT: TC Berrien Wing Demolition & Group Toilets Replacement

ADDENDUM 01 - DATE: 05-11-23

BID DATE: 05-30-23 / TIME: 2:00PM

OWNER: Cumberland County Schools

VIA: EMAIL TO ALL BIDDERS

ARCHITECT: THOMAS GOETZ (910-850-0460)

t.goetz.architect@gmail.com

This Addendum is issued prior to receipt of the bids and shall and does hereby become a part of the drawings, specifications and project manual for the project. All principal contractors shall be responsible for seeing that their subcontractors are properly appraised of the contents of this addendum. All information in the addendum shall supersede and take precedence over any conflicting information in the original drawings, specifications and project manual.

All contractors shall acknowledge receipt of the addendum.

The following changes, additions and clarifications are made to the drawings and project manual for the above referenced project. Number of pages: 2 of clarifications

DRAWING / SPECIFICATIONS

Section 00800 Supplementary General Conditions, Paragraph 1.1A

01 - Time for completion: The Contractor shall commence work to be performed under this agreement on a date to be specified in a written order from the owner and shall reach final completion of all work hereunder within 75 consecutive calendar days from said date. Substantial completion is set for 7 calendar days prior to final completion. Anticipated start date is set for June or July of 2023 with final completion date set for 75 consecutive calendar days from the commencement date.

END OF ADDENDUM NO. 01